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¢ TEMP. CN THOROUGHFARE TRACK

EXIST. CN THOROUGHFARE TRACK
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EXIST. LEAD TRACK

REMOVE NO. 15 TURNOUT (BY METRA)

METRA TRACK 1
STA. 113+00.62, R.H.

=1 EA.

TOTAL = 1 EA.

RAILROAD TRACK SHIFT (BY METRA)

REALIGN EXIST, METRA TRACK 1
STA. 109+71.88 TO STA. 111+41.29
STA. 113+00.62 TO STA. 114+31.50

RAILROAD TRACK (BY METRA)

TEMP. METRA TRACK 1
STA. 111+41.28 TGO STA. 113+00.62 = 159 TRK. FT.

TOTAL = 159 TRK. FT.

EXIST. CN GATEWAY LEAD TRACK‘—\

TOTAL { SHEET
ROUTE NO.| SECTION COUNTY HEETS| - NG
F.A.P. 351 | 2008-001VB CO0K 579 | 208
STA. TO STA.
FED. ROAD DIST. NO. 7 ILLINOIS| FED. AID PROJECT

CONTRACT NO. 60E10

¢ TEMP. CN TRACK 1
¢ TEMP METRA TRACK 2
¢ TEMP METRA TRACK 1

¢ EXIST. CN TRACK 4
¢ EXIST. CN TRACK 3

G EXIST. TEMP. CN TRACK 2

EXIST. CN/IC TRACK 4
EXIST. CN/IC TRACK 3

MATCHLINE STA. 504+OO£X)(¢_EXIST. CN TRACK 3)
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EXIST. METRA TRACK 2
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1 T —
~ L I I I
~~~n~_—\d§£-_‘-!éotgo e — e . NI oo
" Ly " Ly Ly . e i ppy Tl e oL L
FH H H i ax H HH H 5 u
H 1 i i oy oy oy FH FH
- TEMP. METRA NO. 15R.H,
STA. Hilvel.29 10 Be REMOVED (BY WETRA)
PARK AVE. STAGE 5 TR
e I NOTES: NAME DATE
— FOR STAGE 5 SUGGESTED TRACK CONSTRUCTION REz 10716707
s TASKS & SEQUENCING SEE SHEET 3.

FOR AC/SCADA AND SIGNAL RELOCATION SEE
METRA UTILITIES SHEETS.

FOR SIGNAL CABLE RELOCATION SEE SIGNAL

SHEETS. i

FOR LEGEND, SEE SHEET 21.

ILLINOIS DEPARTMENT OF TRANSPORTATION
US RTE 6 FROM 1-294 TO IL RTE 1
METRA & CN OVER 159TH STREET

TRACK CONSTRUCTION
PLAN OF STAGE 5 WORK (SOUTH)

DRAWN BY REZ
CHECKED BY RMS

SHT. 34 oF 88
DATE 2/21/2008




